



BAC Resolution Declaring SRRB/SCRB and Recommending Approval

BAC RESOLUTION NO. 2017 – 017

WHEREAS, the University of the Philippines Mindanao, through the Bids and Awards Committee for Infrastructure Projects, published the Invitation to Bid for the **Project Management Services** for the **Design and Construction of UP Mindanao Aquatic Center Phase I** with a total Approved Budget of **Four Million Four Hundred Nineteen Thousand Two Hundred Eighty Seven Pesos and 67/100 (P4,419,287.67)** on UP Min and PhilGEPS websites continuously for seven (7) days;

WHEREAS, as a result of the publication, two bidders submitted the eligibility requirements, A.C. Ong Consulting Inc. and DCCD Engineering Corporation upon the deadline set on 28 September 2017;

WHEREAS, during the opening of technical and financial proposals on 23 October 2017, only A.C. Ong was declared to be eligible subject to further evaluation of the TWG members.

WHEREAS, A.C. ONG Consulting, Inc. was invited to a negotiation meeting on 13 Nov. 2017 to clarify items TPF 8.1.1 – Project Analysis and TPF 8.1.2 – Procurement under the Pre-Design Phases of their technical proposal;

WHEREAS, during the negotiation, A. C. ONG Consulting, Inc. agreed to exclude their computation items TPF 8.1.1 – Project Analysis and TPF 8.1.2 – Procurement under the Pre-Design Phases since it was already done by the Procuring Entity resulting to a reduction of **P254,464.00** from the total original bid of **P4,001,536.00**;

WHEREAS, after thorough evaluation, validation and verification of all eligibility, technical and financial requirements, the bid submitted by AC Ong, Inc. was found to be the Single Rated/ Calculated and Responsive Bid (SRRB/SCRB) in the corrected amount of **Three Million Seven Hundred Forty Seven Thousand Seventy Two Pesos (P3,747,072.00)**;

NOW, THEREFORE, we, the members of the Bids and Awards committee hereby RESOLVE as it is hereby RESOLVED:

- a) To declare A.C. ONG Consulting Inc. as the Bidder with the Single Calculated and Responsive Bid for the Project Management Services for the Design and Construction of UP Mindanao Aquatic Center Phase I.
- b) To recommend for the approval by the Chancellor of UP Mindanao the foregoing findings.

RESOLVED, at the Gaisano Room, UP Mindanao, Mintal, Davao City on 22 November 2017.

SB Salazar
ASST. MARIA STELLA R. SALAZAR
 Member

Th. Lagsub
MS. TERESITA V. LAGSUB
 Member

Erwin E. Protacio
ASST. PROF. ERWIN E. PROTACIO
 Member

Antonio R. Obsioma
ASSOC. PROF. ANTONIO R. OBSIOMA, Ph.D.
 Chairperson