

Section VI. Schedule of Requirements

The delivery schedule expressed as weeks/months stipulates hereafter a delivery date which is the date of delivery to the project site.

Item No.	Description	Unit	Quantity	Delivered, Weeks/Months
1	General Laboratory Equipment Approved Budget: P2,103,750.00	Lot	One (1)	30-45 calendar days
2	Analytical Instruments Approved Budget: P1,942,000.00	Lot	One (1)	30-45 calendar days
3	Centrifuge and Spectrophotometers Approved Budget: P1,922,250.00	Lot	One (1)	30-45 calendar days
4	Zoology Instruments Approved Budget: P1,139,690.00	Lot	One (1)	30-45 calendar days
5	Processing Equipment Approved Budget: P1,237,000.00	Lot	One (1)	30-45 calendar days
	Place of Delivery: College of Science and Mathematics, University of the Philippines Mindanao, Mintal, Tugbok District, Davao City			